



**PURCHASING ITEM
FOR
COUNCIL AGENDA
Memo No. CA11-088**

1. Agenda Item Number: 23
2. Council Meeting Date: January 27, 2011

TO: MAYOR & COUNCIL

3. Date Prepared: January 10, 2011

THROUGH: CITY MANAGER

4. Requesting Department: T&D

5. SUBJECT: Award a construction contract to Roadway Electric for Western Canal Pedestrian Path Traffic Signals and Intersection Improvements, Project No. ST0813-401, in an amount not to exceed \$298,502.

6. RECOMMENDATION: Staff recommends that Council award a construction contract to Roadway Electric for Western Canal Pedestrian Path Traffic Signals and Intersection Improvements, Project No. ST0813-401, in an amount not to exceed \$298,502.

7. BACKGROUND/DISCUSSION: The Western Canal Pedestrian Traffic Signals will provide safer pedestrian crossing at the major arterials of Alma School Road, Dobson Road, and Arizona Avenue. As part of the coordination with the 10' wide Western Canal Shared Use Path Project, Project No. ST0403-401, modification and improvements to the ramps at Carriage Lane, Alma School Road, Dobson Road, and Arizona Avenue are included in this construction work. The work will include traffic signal improvements, addition of ADA ramps on the multiuse path, removal of structural concrete, installation of median bull noses, and minor modifications to existing signing and stripping.

8. EVALUATION: 14 bids were received on January 11, 2011, and opened on January 12, 2011, with the following results:

Contractor	Bid	Contractor	Bid
Roadway Electric	\$298,502.00	Rural Electric	\$408,863.60
B&F Contracting	\$308,287.91	Contractors West	\$423,850.95
Mountain Power	\$329,275.50	Utility Construction Co.	\$438,560.00
CS Construction	\$364,124.00	ITS Engineers & Constructors of Utah	\$461,674.11
Valley Rain	\$381,272.00	RK Sanders	\$470,526.75
Arizona Traffic Signal	\$383,540.55	Norquay Construction	\$480,087.29
G.U.Y. Construction	\$396,908.45	AJ Roberts Industrial	\$550,893.74

The estimate was \$404,781 with a total contract time of 90 calendar days for substantial completion and 120 calendar days for final completion.

9. FINANCIAL IMPLICATIONS:

Cost: \$298,502
Savings: N/A
Long Term Costs: N/A

Fund Source:

<u>Acct. No.:</u>	<u>Fund Name:</u>	<u>Program Name:</u>	<u>CIP Funded:</u>	<u>Amount:</u>
217.3310.0.6517.8ST322	CMAQ Federal Grant	New Traffic Signals	FY07/08	\$298,502

10. PROPOSED MOTION: Move that Council award a construction contract to Roadway Electric for Western Canal Pedestrian Path Traffic Signals and Intersection Improvements, Project No. ST0813-401, in an amount not to exceed \$298,502.

ATTACHMENTS: Location Map

APPROVALS

11. Requesting Department




Daniel W. Cook, Transportation Manager

13. Department Head




R.J. Zeder, Transportation & Development Director

12. City Engineer



Sheina Hughes, City Engineer

14. Acting City Manager



Rich Dlugas



**WESTERN CANAL PEDESTRIAN TRAFFIC SIGNALS &
INTERSECTION IMPROVEMENTS
PROJECT NO. ST0813-401**



MEMO NO. CA11-088

● PROJECT SITES

