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PRQJECT AGREEMENT
PURBUANT TO JOB ORDER CONTRACT NO. JOC 07-03

AGREEMENT NO: §T0720-4D1
PROJEGT NAME (or LOCATION): Clity Bridge Rehabilitation
DEPT.: Publlc Works

This AGREEMENT ia made this day of 2008, by and between the City of Chandler, a
municipal corporation (hereinafter referced to as "CITY") and J. Banickl Construction, a Carporation of the Stafe of
Anzona, (hereinafter refarred fo as "JOG") ang is a Job Order entered info pursuant to JOB ORDER CONTRACT NO.
JOC 07-03,

CITY and JOC, In consideration of the mulual covenants herein set forth, agree as follows:
ARTICLE 1, DESGRIPTION OF WORK

This Job Order Project Is Clly Bridge Rehabllitation, Project Numper §T0720-401. The scope of work consists of
repairs {0 Markef Street Bridges Noa. 1A and 1B, and No. 2, «ll as more particularly set forth In Exhibit A aftached
herelo and incorporated herein by referance.

The JOC shall not accepl any change af scape, or change In coniract pravisions, unless Issued in wriling, as a
conlract amendment or change order and signed by the suthorized signatoriee for each party.

ARTICLE 2, CONTRACT PRICE

CITY shall pay JOC for completion of the Work in accordance with the Contract Documents a fee not ta exceed the
Guaranteed Maximum Price of Two Hundred Thousand Dollars ($200,000) determined and payable as set forth in
Contract JOC 07-03 and Exhiblt 8 altached hereto and made & part heraof by reference.

ARTICLE 3. CONTRACT TIME & SCHEDULE

The Contract Time Is sixty days and JOC agrees to complete all Construction within sixty {60) days from tha effective
date of the Notice to Pracead.

ARTICLE 4, GENERAL

This Praject Agreement is entered into pursuant to JOB ORDER CONTRACT NO. JOC 07-03 and the terms and
conditions contalned therein are incorparated hereln by reference as If s8t forth in full.

IN WITNESS WHEREOQF, the parlies herefo have executed this Agreement on the day and year first written above.

This Agraement will be effective upan execution by the hoth partles.

IN WITNESS WHEREOF, the parties have hersunta subscribed thelr names fo this day of 2008.
CITY OF CHANDLER FOR THE JOC: .
gy: ~—— Jepry Bdnicki
MAYQR PATE: TitsT Presldeirt !
ADDRESS FOR NOTIGE : DRESS FOR NOTICE
City of Chandfer £, Jerry Banioki
£,0. Box 4008, Mail Stop 407 J. Banigk| Construction {1 C
Chandier, AZ 86244-4008 4860 W-BreadwayRd. 8le G G122 5. ASN AT,
48D-782-3307 Tempe, AZ 862811224 ©£62553
APPROVED AS TO FORM: Phone: _921-8018
Fax: 821-8468
ity Attorng
By:
ATTEST:
City Clerk

8/20/04 8T0720-4D}




PURCHI;(S)I;IG ITEM 1. Agendag? Number:
COUNCIL AGENDA

" Arizona 2. Council Meeting Date:
e Artone Memo No. CA08-270 May 22, 2008 9
TO: MAYOR & COUNCIL 3. Date Prepared: May 6, 2008
THROUGH: CITY MANAGER 4. Requesting Department: Public Works

5. SUBJECT: Award a project agreement to Banicki Construction for construction services for the City
Bridge Rehabilitation Project, Project No. ST0720-401, in an amount not to exceed $200,000 under Job
Order Contract JOC 07-03.

6. RECOMMENDATION: Staff recommends Council award a project agreement to Banicki Construction
for construction services for the City Bridge Rehabilitation Project, Project No. ST0720-401, in an amount
not to exceed $200,000 under Job Order Contract JOC 07-03.

7. BACKGROUND/DISCUSSION: In November of 2005 ADOT Bridge Management conducted an
inspection of nine (9) bridges within the City. Six (6) of the nine (9) bridges are on arterial streets at various
canal crossings. Four (4) of these arterial bridges were either found to be compliant at the time of the report
or have been part of CIP projects that upgraded the canal crossing, and the remaining two (2) arterial
crossings are part of future CIP projects. The three (3) additional structures located along Market Place will
be repaired as part of this project in accordance with a bridge assessment report prepared March 14, 2008
and structural details and specifications prepared by a structural engineer. The FY 2007-08 budget
allocates one time funding for repairs to these City structures. Construction is slated to begin in June 2008
and last 30 days.

8. EVALUATION: On January 31, 2008, the City Council approved Job Order Contract, Number JOC 07-
03 to Banicki Construction for transportation construction services. Banicki Construction was selected for
this project in accordance with established City policies and procedures. The contract amount of $200,000
is a negotiated price arrived at considering the scope of work, engineering estimates, and value

engineering.

9. FINANCIAL IMPLICATIONS:

Cost: $200,000

Savings: N/A

Long Term Costs: N/A

Fund Source:
Acct. No.: Fund Name: Program Name: CIP Funded: Amount:
215.3300.0000.5219 Highway User Revenue Contract Services FY 07/08 $200,000

Fund - SRF

10. PROPOSED MOTION: Move that Council award a project agreement to Banicki Construction for
construction services for the City Bridge Rehabilitation Project, Project No. ST0720-401, in an amount not
to exceed $200,000 under Job Order Contract JOC 07-03, and authorize the Mayor to sign the contract
documents.

ATTACHMENTS: Location Map, Project Agreement

APPROVALS A

13. me ead

R.J. Zeder—Public Works Director

12. City Engineer 14. CW

Sheina Hughes“Assistant Public Works W. Mark Pentz
Director/City Engineer
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PROJECT AGREEMENT
PURSUANT TO JOB ORDER CONTRACT NO. JOC 07-03

AGREEMENT NO: ST0720-401
PROJECT NAME (or LOCATION): City Bridge Rehabilitation
DEPT.: Public Works

This AGREEMENT is made this day of 2008, by and between the City of Chandler, a
municipal corporation (hereinafter referred to as “CITY") and J. Banicki Construction, a Corporation of the State of
Arizona, (hereinafter referred to as "JOC”) and is a Job Order entered into pursuant to JOB ORDER CONTRACT NO.
JOC 07-03.

CITY and JOC, in consideration of the mutual covenants herein set forth, agree as follows:
ARTICLE 1. DESCRIPTION OF WORK

This Job Order Project is City Bridge Rehabilitation, Project Number ST0720-401. The scope of work consists of
repairs to Market Street Bridges Nos. 1A and 1B, and No. 2, all as more particularly set forth in Exhibit A attached
hereto and incorporated herein by reference.

The JOC shall not accept any change of scope, or change in contract provisions, unless issued in writing, as a
contract amendment or change order and signed by the authorized signatories for each party.

ARTICLE 2. CONTRACT PRICE

CITY shall pay JOC for completion of the Work in accordance with the Contract Documents a fee not to exceed the
Guaranteed Maximum Price of Two Hundred Thousand Dollars ($200,000) determined and payable as set forth in
Contract JOC 07-03 and Exhibit B attached hereto and made a part hereof by reference.

ARTICLE 3. CONTRACT TIME & SCHEDULE

The Contract Time is sixty days and JOC agrees to complete all Construction within sixty (60) days from the effective
date of the Notice to Proceed.

ARTICLE 4. GENERAL

This Project Agreement is entered into pursuant to JOB ORDER CONTRACT NO. JOC 07-03 and the terms and
conditions contained therein are incorporated herein by reference as if set forth in full.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and year first written above.

This Agreement will be effective upon execution by the both parties.

IN WITNESS WHEREOF, the parties have hereunto subscribed their names to this day of 2008.
CITY OF CHANDLER FOR THE JOC:
By:

MAYOR DATE: Title:
ADDRESS FOR NOTICE ADDRESS FOR NOTICE
City of Chandler Mr. Jerry Banicki
P.O. Box 4008, Mail Stop 407 J. Banicki Construction
Chandler, AZ 85244-4008 1009 W. Broadway Rd., Ste. C
480-782-3307 Tempe, AZ 85281-1224
APPROVED AS TO FORM: Phone: 921-8016

Fax: 921-9456

L
City Attorn%/
By: ___

ATTEST:

City Clerk

9/29/04 ST0720-401



EXHIBIT A
SCOPE OF WORK

Market Street Bridges 1A and 1B

Contractor shall make repairs to Market Street Bridges Nos. 1A and 1B in accordance with the Final Bridge
Assessment Report, dated March 14, 2008 by J.G. Engineering. Repairs to railing include installation of metal railing
expansion couplers, modifications to metal railing base plates, cleaning and repainting of existing metal rails.
Concrete repairs to be done include concrete spall repairs, epoxy crack injections, removal and replacement of
existing sidewalk. Asphalt approaches shall be removed and replaced. Other repairs include replacement of existing
waterline hangers with Nibco Pipe Roll Hangers.

Market Street Bridge 2

Contractor shall make repairs to Market Street Bridge No. 2 in accordance with the Final Bridge Assessment Report,
dated March 14, 2008 by J.G. Engineering. Repairs to railing include installation of metal railing expansion couplers,
modifications to metal railing base plates, cleaning and repainting of existing metal rails. Concrete repairs to be done
include removal and replacement of concrete parapet wall, concrete spall repairs, epoxy crack injections, removal and
replacement of existing sidewalk. Asphalt approaches shall be removed and replaced.

9/29/04 S$T0720-401



EXHIBIT B

FEE SCHEDULE

Item
No. [Description Qty* | Unit Unit Cost Amount
Market Street Bridge Nos. 1A & 1B
10 Metal Railing Expansion Couplers 8 EA $122.00 $976.00
20 Metal Railing Base Plate Modifications 48 | EA $130.00  $6,240.00
30 Clean and Repaint Existing Metal Rails 280 | LF $60.000  $16,800.00
40 Miscellaneous Concrete Spall Repairs 25 | SF $245.00  $6,125.00
50 |[Epoxy Crack Injections 50 LF $85.00 $4,250.00
60 |Remove and Replace Existing Sidewalk - 4" Thick | 25 | SF $56.000  $1,400.00
70 Remove and Replace Asphalt Approach 40 | SY $158.000  $6,320.00
Replace Existing 12" Waterline Hangers w/ Nibco
80 |Pipe Roll Hangers 5 EA $1,030.00 $5,150.00
Subtotal  $47,261.00
[ iMarket Street Bridge No. 2

90 Remove and Replace Concrete Parapet Wall 69 | LF $694.000 $47,886.00
100 (Metal Railing Expansion Couplers 6 EA $122.00 $732.00
110 Metal Railing Base Plate Modifications 14 | EA $130.000  $1,820.00
120 [Clean and Repaint Existing Metal Rails 140 | LF $60.00  $8,400.00
130 Miscellaneous Concrete Spall Repairs 5 SF $245.00  $1,225.00
140 [Epoxy Crack Injection 5 |LF $85.00 $425.00
150 Remove and Replace Asphalt Approach 80 | SY $158.000 $12,640.00
Subtotall  $73,128.00
160 [Traffic Control 1 LS $21,000.00  $21,000.00
170 [Pothole Utility Allowance 1 LS $1,000.00  $1,000.00
Subtotal| $142,389.00
Contingency (10%) $22,764.00
Coefficient 1.211
Total $200,000

9/29/04

S$T0720-401
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