



**PURCHASING ITEM
FOR
COUNCIL AGENDA
Memo No. CA12-113**

1. Agenda Item Number:
26
2. Council Meeting Date:
March 22, 2012

TO: MAYOR & COUNCIL
THROUGH: CITY MANAGER

3. Date Prepared: March 9, 2012
4. Requesting Department: Transportation & Development

5. SUBJECT: Award a construction contract to Nesbitt Contracting Co., Inc. for Chandler Boulevard and Price Loop 101 Intersection Improvements, Project No. ST0806-401, in an amount not to exceed \$2,118,761.60.

6. RECOMMENDATION: Staff recommends that Council award a construction contract to Nesbitt Contracting Co., Inc. for Chandler Boulevard and Price Loop 101 Intersection Improvements, Project No. ST0806-401, in an amount not to exceed \$2,118,761.60.

7. BACKGROUND/DISCUSSION: The City has received federal Congestion Mitigation and Air Quality (CMAQ) funds for design and construction of bicycle lanes and an additional left turn lane for westbound to southbound traffic movements under the Price Loop 101 Freeway at Chandler Boulevard to improve traffic circulation. This project will also include modifications to the Price Loop 101 Freeway underpass bridge retaining wall, landscaping, street lighting, traffic signals, and traffic signal interconnects.

8. EVALUATION: On March, 5th, 2012 eight (8) bids were received and the bids were opened on March, 6th, 2012 at 2:00PM. The bid results were as follows:

Contractor	Bid	Contractor	Bid
Nesbitt Contracting Co., Inc.	\$2,118,761.60	J.Banicki Construction, Inc.	\$2,540,436.85
SDB Contracting Inc.	\$2,141,391.73	Achen-Gardner Construction, Inc.	\$2,556,222.80
AJP Electric, Inc.	\$2,230,000.00	Standard Construction Co., Inc.	\$2,557,299.50
Visus Engineering & Construction, Inc.	\$2,440,000.00	CS Construction	Non-Responsive

The engineer's estimate was \$2,500,493. The construction contract time is 180 days for substantial completion and 210 days for final completion. The City's inspection staff will perform construction inspection.

9. FINANCIAL IMPLICATIONS:

Cost: \$2,118,761.60
Savings: \$1,919,683.85 (CMAQ Funds)
Long Term Costs: N/A
Fund Source:

<u>Acct. No.:</u>	<u>Fund Name:</u>	<u>Program Name:</u>	<u>CIP Funded:</u>	<u>Amount:</u>
417.3310.6517.0.6ST650	GRANT CAPITAL- CMAQ	Chandler Blvd/Loop 101 Intersection Imp	Yes	\$1,919,683.85
411.3310.6517.0.6ST650	GO BONDS	Chandler Blvd/Loop 101 Intersection Imp	Yes	\$98,844.75
611.3910.5219.6WW332	Wastewater Bonds	Wastewater System Upgrades w/Street Projects	Yes	\$100,233.00

10. PROPOSED MOTION: Move that Council award a construction contract to Nesbitt Contracting Co., Inc. for Chandler Boulevard and Price Loop 101 Intersection Improvements, Project No. ST0806-401, in an amount not to exceed \$2,118,761.60.

ATTACHMENTS: Location Map

APPROVALS

11. Requesting Department

DW Cook *DR*

Daniel W. Cook, Transportation Manager

14. Department Head

Dave Siegel

Dave Siegel, Municipal Utilities Director

12. City Engineer

DW Cook *DR*

Sheina Hughes, City Engineer

15. City Manager

Rich Dlugas

Rich Dlugas

13. Department Head

RJ Zeder

R.J. Zeder, Transportation & Development Director