	PROJECT NAME: Taxiway B Improvements I PROJECT NO.: AI2302.401	Phase 1																			
	PIPENING DATE: 4/23/2025 leer's Estimate: \$1,279,422.40			ENGINEER'S ESTIMATE		COMBS CONSTRUCTION COMPANY, INC.		SUNLAND ASPHALT & CONTRUCTION, LLC		NESBITT CONTRACTING CO.		J. BANICKI CONSTRUCTION, INC		PRIMAVERA GRADING & PAVING, LLC		GRANITE CONSTRUCTION COMPANY		REDPOINT CONTRACTING		KE & G CONSTRUCTION, INC	
Item(s)	Description	Quantity	Unit	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
1	Contractor Quality Control Program (CQCP)	1	LS	\$60,000.00	\$60,000.00	\$90,000.00	\$90,000.00	\$40,000.00	\$40,000.00	\$25,000.00	\$25,000.00	\$50,000.00	\$50,000.00	\$35,000.00	\$35,000.00	\$25,000.00	\$25,000.00	\$48,470.00	\$48,470.00	\$112,000.00	\$112,000.00
2	Storm Water Pollution Prevention Plan (SWPPP)	1	LS	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00	\$12,500.00	\$12,500.00	\$10,000.00	\$10,000.00	\$10,980.00	\$10,980.00	\$33,000.00	\$33,000.00
3	Mobilization	1	LS	\$100,000.00	\$100,000.00	\$96,000.00	\$96,000.00	\$133,000.00	\$133,000.00	\$77,000.00	\$77,000.00	\$84,150.00	\$84,150.00	\$132,000.78	\$132,000.78	\$127,829.40	\$127,829.40	\$112,300.00	\$112,300.00	\$200,000.00	\$200,000.00
4	Location of Underground Utilities	1	LS	\$8,000.00	\$8,000.00	\$2,500.00	\$2,500.00	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00	\$5,400.00	\$5,400.00	\$6,500.00	\$6,500.00	\$4,000.00	\$4,000.00	\$9,040.00	\$9,040.00	\$18,000.00	\$18,000.00
5	Airfield Safety and Security	1	LS	\$65,000.00	\$65,000.00	\$138,360.00	\$138,360.00	\$116,000.00	\$116,000.00	\$40,000.00	\$40,000.00	\$105,000.00	\$105,000.00	\$30,000.00	\$30,000.00	\$114,000.00	\$114,000.00	\$36,600.00	\$36,600.00	\$137,000.00	\$137,000.00
6	Riprap (D50=6-Inch, T = 12-Inch)	31	SY	\$80.00	\$2,480.00	\$70.30	\$2,179.30	\$126.00	\$3,906.00	\$110.00	\$3,410.00	\$115.45	\$3,578.95	\$125.00	\$3,875.00	\$120.00	\$3,720.00	\$206.00	\$6,386.00	\$76.00	\$2,356.00
7	Sawcut AC Pavement (Full Depth ± 4-Inch)	421	LF	\$10.00	\$4,210.00	\$4.00	\$1,684.00	\$2.75	\$1,157.75	\$2.00	\$842.00	\$2.55	\$1,073.55	\$1.50	\$631.50	\$2.00	\$842.00	\$4.60	\$1,936.60	\$3.50	\$1,473.50
8	Remove AC Pavement (Full Depth ± 4-Inch)	583	SY	\$20.00	\$11,660.00	\$13.40	\$7,812.20	\$9.50	\$5,538.50	\$13.00	\$7,579.00	\$16.30	\$9,502.90	\$7.50	\$4,372.50	\$21.00	\$12,243.00	\$112.00	\$65,296.00	\$32.50	\$18,947.50
9	Unclassified Excavation	1100	CY	\$30.00	\$33,000.00	\$52.40	\$57,640.00	\$95.00	\$104,500.00	\$47.00	\$51,700.00	\$97.75	\$107,525.00	\$15.00	\$16,500.00	\$70.00	\$77,000.00	\$60.00	\$66,000.00	\$52.00	\$57,200.00
10	Unsuitable Excavation and Replacement, Backfill and Compaction	220	CY	\$60.00	\$13,200.00	\$60.00	\$13,200.00	\$145.30	\$31,966.00	\$140.00	\$30,800.00	\$115.05	\$25,311.00	\$55.00	\$12,100.00	\$25.00	\$5,500.00	\$79.00	\$17,380.00	\$124.00	\$27,280.00
11	Compacted Subgrade (12-Inch Depth)	9251	SY	\$10.00	\$92,510.00	\$3.00	\$27,753.00	\$2.75	\$25,440.25	\$9.50	\$87,884.50	\$1.45	\$13,413.95	\$5.50	\$50,880.50	\$6.00	\$55,506.00	\$5.10	\$47,180.10	\$4.50	\$41,629.50
12	Taxiway Aggregate Base Course (9-Inch Depth)	6318	SY	\$18.00	\$113,724.00	\$23.20	\$146,577.60	\$25.00	\$157,950.00	\$33.00	\$208,494.00	\$30.10	\$190,171.80	\$47.00	\$296,946.00	\$41.00	\$259,038.00	\$32.30	\$204,071.40	\$49.00	\$309,582.00
13	Shoulder Aggregate Base Course (6-Inch Depth)	2933	SY	\$12.00	\$35,196.00	\$17.20	\$50,447.60	\$18.75	\$54,993.75	\$24.00	\$70,392.00	\$21.15	\$62,032.95	\$37.25	\$109,254.25	\$30.00	\$87,990.00	\$23.20	\$68,045.60	\$41.00	\$120,253.00
14	Taxiway Asphalt Surface Course (4-Inch Depth, PG 70-22)	6318	SY	\$45.00	\$284,310.00	\$30.50	\$192,699.00	\$30.00	\$189,540.00	\$42.00	\$265,356.00	\$54.05	\$341,487.90	\$46.00	\$290,628.00	\$59.00	\$372,762.00	\$75.30	\$475,745.40	\$60.00	\$379,080.00
15	Shoulder Asphalt Surface Course (3-Inch Depth, PG 70-22)	2933	SY	\$35.00	\$102,655.00	\$22.50	\$65,992.50	\$24.75	\$72,591.75	\$32.00	\$93,856.00	\$33.00	\$96,789.00	\$36.00	\$105,588.00	\$45.00	\$131,985.00	\$58.80	\$172,460.40	\$62.50	\$183,312.50
16	Obliterate & Seal Pavement Markings	1583	SF	\$10.00	\$15,830.00	\$9.00	\$14,247.00	\$4.50	\$7,123.50	\$6.00	\$9,498.00	\$1.90	\$3,007.70	\$1.78	\$2,817.74	\$5.00	\$7,915.00	\$7.00	\$11,081.00	\$5.00	\$7,915.00
17	Temporary Pavement Markings	3975	SF	\$3.00	\$11,925.00	\$0.60	\$2,385.00	\$4.50	\$17,887.50	\$0.70	\$2,782.50	\$0.85	\$3,378.75	\$3.28	\$13,038.00	\$1.70	\$6,757.50	\$1.10	\$4,372.50	\$2.00	\$7,950.00
18	Permanent Pavement Markings	3975	SF	\$5.00	\$19,875.00	\$1.80	\$7,155.00	\$6.00	\$23,850.00	\$2.00	\$7,950.00	\$1.00	\$3,975.00	\$3.28	\$13,038.00	\$1.80	\$7,155.00	\$3.20	\$12,720.00	\$2.50	\$9,937.50
19	Seeding	1.9	AC	\$4,000.00	\$7,600.00	\$5,600.00	\$10,640.00	\$6,315.79	\$12,000.00	\$3,500.00	\$6,650.00	\$6,800.00	\$12,920.00	\$6,657.00	\$12,648.30	\$4,700.00	\$8,930.00	\$11,180.00	\$21,242.00	\$8,500.00	\$16,150.00
20	Remove and Salvage Existing Taxiway Edge Light and Isolation Demolish Base Can	0	EA	\$360.00	\$2,160.00	\$225.00	\$1,350.00	\$70.50	\$423.00	\$85.00	\$510.00	\$340.00	\$2,040.00	\$141.00	\$846.00	\$80.00	\$480.00	\$93.00	\$558.00	\$120.00	\$720.00
21	Remove and Salvage Existing Taxiway Edge Light and Isolation and Return to Owner - Base Can to Remain	n Transformer 3	EA	\$120.00	\$360.00	\$75.00	\$225.00	\$580.00	\$1,740.00	\$85.00	\$255.00	\$76.85	\$230.55	\$81.60	\$244.80	\$80.00	\$240.00	\$93.00	\$279.00	\$120.00	\$360.00
22	Remove Existing Conductors Back to Next Adjacent Light fixtur Hole, Conduit to Remain	re or Hand 726	LF	\$1.20	\$871.20	\$1.20	\$871.20	\$1.25	\$907.50	\$1.40	\$1,016.40	\$1.30	\$943.80	\$1.25	\$907.50	\$1.15	\$834.90	\$1.40	\$1,016.40	\$2.00	\$1,452.00
23	Excavate and Remove Existing Conduit and Conductors	418	LF	\$9.60	\$4,012.80	\$3.35	\$1,400.30	\$13.75	\$5,747.50	\$1.40	\$585.20	\$6.00	\$2,508.00	\$4.00	\$1,672.00	\$1.15	\$480.70	\$1.40	\$585.20	\$2.00	\$836.00
24	Remove and Salvage Existing Airfield Guidance Sign and Retu Remove Concrete Sign Base	rn to Owner - 2	EA	\$1,440.00	\$2,880.00	\$600.00	\$1,200.00	\$1,160.00	\$2,320.00	\$430.00	\$860.00	\$480.00	\$960.00	\$608.00	\$1,216.00	\$400.00	\$800.00	\$466.00	\$932.00	\$600.00	\$1,200.00
25	Remove and Salvage Existing Airfield Guidance Sign and Isola Transformer and Return to Owner, Sign Base to Remain	ition 1	EA	\$600.00	\$600.00	\$370.00	\$370.00	\$353.00	\$353.00	\$430.00	\$430.00	\$385.00	\$385.00	\$408.00	\$408.00	\$400.00	\$400.00	\$466.00	\$466.00	\$600.00	\$600.00
26	L-824, Type C, 1/C #8 AWG, 5kV Cable	4525	LF	\$3.84	\$17,376.00	\$3.00	\$13,575.00	\$3.00	\$13,575.00	\$3.50	\$15,837.50	\$3.50	\$15,837.50	\$3.47	\$15,701.75	\$3.50	\$15,837.50	\$4.00	\$18,100.00	\$5.00	\$22,625.00
27	L-824, Type C, 2/C #8 AWG, 5kV Cable	941	LF	\$5.40	\$5,081.40	\$6.00	\$5,646.00	\$5.75	\$5,410.75	\$7.00	\$6,587.00	\$6.30	\$5,928.30	\$6.18	\$5,815.38	\$6.00	\$5,646.00	\$7.00	\$6,587.00	\$9.00	\$8,469.00
28	Single-Way 1-2" Conduit Direct Buried	3424	LF	\$24.00	\$82,176.00	\$35.00	\$119,840.00	\$38.00	\$130,112.00	\$45.00	\$154,080.00	\$42.00	\$143,808.00	\$44.50	\$152,368.00	\$46.00	\$157,504.00	\$51.00	\$174,624.00	\$66.00	\$225,984.00
29	Multiple-Way 2-2" Conduit Concrete Encased	180	LF	\$48.00	\$8,640.00	\$55.00	\$9,900.00	\$52.00	\$9,360.00	\$60.00	\$10,800.00	\$57.00	\$10,260.00	\$60.00	\$10,800.00	\$60.00	\$10,800.00	\$69.00	\$12,420.00	\$89.50	\$16,110.00
30	Multiple-Way 4-2" Conduit Concrete Encased	95	LF	\$66.00	\$6,270.00	\$65.00	\$6,175.00	\$61.25	\$5,818.75	\$75.00	\$7,125.00	\$67.00	\$6,365.00	\$72.00	\$6,840.00	\$70.00	\$6,650.00	\$82.00	\$7,790.00	\$106.00	\$10,070.00
31	New 2'x3'x3' Hand Hole with Aircraft-Rated Lid with Spring Assi	sted Opening 2	EA	\$21,600.00	\$43,200.00	\$12,000.00	\$24,000.00	\$11,400.00	\$22,800.00	\$13,000.00	\$26,000.00	\$12,400.00	\$24,800.00	\$13,120.00	\$26,240.00	\$12,000.00	\$24,000.00	\$15,007.00	\$30,014.00	\$19,500.00	\$39,000.00
32	Install New Steel Blank Cover on Existing L-867 Base Can with	New Bolts 3	EA	\$180.00	\$540.00	\$175.00	\$525.00	\$168.00	\$504.00	\$200.00	\$600.00	\$180.00	\$540.00	\$288.00	\$864.00	\$200.00	\$600.00	\$226.00	\$678.00	\$300.00	\$900.00
33	New L-861T Quartz Taxiway Edge Light and Isolation Transform 867 Base Can	3/	EA	\$1,800.00	\$66,600.00	\$2,000.00	\$74,000.00	\$1,905.00	\$70,485.00	\$2,300.00	\$85,100.00	\$2,100.00	\$77,700.00	\$2,188.00	\$80,956.00	\$2,500.00	\$92,500.00	\$2,501.00	\$92,537.00	\$3,200.00	\$118,400.00
34	New L-858 (L) LED Size 2, Style 3, Class 2, 2-Module Airfield G on New Concrete Base	- 2	EA	\$6,480.00	\$12,960.00	\$6,150.00	\$12,300.00	\$5,840.00	\$11,680.00	\$7,000.00	\$14,000.00	\$6,400.00	\$12,800.00	\$6,719.00	\$13,438.00	\$6,500.00	\$13,000.00	\$7,684.00	\$15,368.00	\$9,900.00	\$19,800.00
35	New L-858 (L) LED Size 2, Style 3, Class 2, 3-Module Airfield G on New Concrete Base	3	EA	\$8,040.00	\$24,120.00	\$6,800.00	\$20,400.00	\$6,470.00	\$19,410.00	\$7,900.00	\$23,700.00	\$7,050.00	\$21,150.00	\$7,455.00	\$22,365.00	\$8,000.00	\$24,000.00	\$8,525.00	\$25,575.00	\$11,000.00	\$33,000.00
36	New L-858(L) LED Size 2, Style 3, Class 2, 3-Module Airfield G on Existing Concrete Sign Base	1 ا	EA	\$4,800.00	\$4,800.00	\$4,350.00	\$4,350.00	\$4,150.00	\$4,150.00	\$5,000.00	\$5,000.00	\$4,515.00	\$4,515.00	\$4,778.00	\$4,778.00	\$5,000.00	\$5,000.00	\$5,464.00	\$5,464.00	\$7,100.00	\$7,100.00
37	New L-858 Size 2, Unlighted Taxiway Ending Marker Sign on N Sign Base	lew Concrete 1	EA	\$3,600.00	\$3,600.00	\$3,550.00	\$3,550.00	\$3,380.00	\$3,380.00	\$4,000.00	\$4,000.00	\$3,685.00	\$3,685.00	\$3,894.50	\$3,894.50	\$4,000.00	\$4,000.00	\$4,454.00	\$4,454.00	\$5,800.00	\$5,800.00
-		BID T			\$1,279,422.40		\$1,236,949.70 \$1,236,949.70		\$1,335,621.50 \$1,335,621.50		\$1,361,680.10 \$1,361,680.10		\$1,468,174.60 \$1,468,174.60		\$1,497,673.50 \$1,498,688.00		\$1,680,946.00 \$1,680,946.00		\$1,788,754.60 \$1,788,754.60		\$2,195,492.50 \$2,195,492.50
	_	DIFFER	ENCE				\$0.00		(\$0.00)		\$0.00		\$0.00		\$1,014.50		\$0.00		\$0.00		\$0.00